

City of San Diego
Engineering and Capital Projects

BID LIST

CIP NO.	PROJECT	DELIVERABLE METHOD	TYPE OF PROJECT	TOTAL PROJECT ESTIMATED COST	BEGIN OF BID PROCESS	END OF BID PROCESS
527167	West Pt Loma Blvd Sidewalk	Design-Bid-Build	Transportation	374,000.00	5/4/2009	8/5/2009
738629 738560	3010 - Water Group Job 718A CI (OB2) & 717 CI (OB1)	Design-Bid-Build	Water & Sewer	4,699,747.00	5/5/2009	7/7/2009
370661	Accessible Pedestrian Signals FY2008	Design-Bid-Build	Transportation	184,441.00	5/5/2009	6/4/2009
370666	FY08 - Accessible Pedestrian Signals Phase II - ADA Improvement	Design-Bid-Build	Transportation	221,133.00	5/5/2009	6/4/2009
370641	Birdrock Elementary School ADA Upgrades	Design-Bid-Build	ADA Upgrades	300,000.00	5/15/2009	6/25/2009
612020	HUD-Funded Mid-Block Street Light Installation in CD3	Design-Bid-Build	Transportation	105,757.00	5/18/2009	6/16/2009
121591	Dalbergia & Thor Lot Infiltration	Design-Bid-Build	Transportation	469,595.00	5/26/2009	9/28/2009
130088	La Playa Storm Drain Repair	Design-Bid-Build	Transportation	234,000.00	5/28/2009	9/22/2009
298960	Roosevelt Middle School Joint Use Improvements	Design-Bid-Build	Park & Recreation	995,000.00	5/29/2009	7/27/2009
390861	Azalea Park Neighborhood Identification	Design-Bid-Build	Transportation	267,428.00	6/1/2009	7/31/2009
525231	Barnett Avenue Barrier Rail	Design-Bid-Build	Transportation	638,605.00	6/1/2009	9/1/2009
409339	54th Street Sewer	Design-Bid-Build	Sewer	450,000.00	6/3/2009	7/29/2009
113020	Ransom & Darwin Storm Drain	Design-Bid-Build	Transportation	950,000.00	6/8/2009	9/8/2009
527770	Potomac Street Sidewalk Improvements	Design-Bid-Build	Transportation	380,000.00	6/9/2009	9/8/2009
441098	Sewer Group 665 (OT) (03)	Design-Bid-Build	Sewer	4,082,307.00	6/9/2009	8/10/2009
524060	Thorn Street Median Improvements	Design-Bid-Build	Transportation	432,200.00	6/9/2009	7/13/2009
461975	Sunset Cliffs Trunk Sewer 07/12 EPA	Design-Bid-Build	Sewer	5,105,752.00	6/11/2009	8/12/2009
581271	40th Street Promenade - Mid City Urban Trails	Design-Bid-Build	Transportation	673,000.00	6/15/2009	7/1/2009
461979	Lake Murray In Canyon Trunk Sewer 12/11 EPA	Design-Bid-Build	Sewer	18,758,820.00	6/17/2009	8/18/2009
526800	Regents Road Widening from Genesee	Design-Bid-Build	Transportation	5,113,000.00	6/19/2009	8/20/2009
581272	Cherokee Traffic Calming - Mid City	Design-Bid-Build	Transportation	783,000.00	7/1/2009	9/1/2009
299510	MLK Jr Community Park Play Area Upgrade	Design-Bid-Build	Park & Recreation	500,000.00	7/13/2009	8/18/2009
738647 442246	43rd St. & National Avenue Realignment	Design-Bid-Build	Water & Sewer	1,147,278.00	7/21/2009	10/15/2009
409351	6300 Alvarado Channel Pipe Crossing	Design-Bid-Build	Sewer	668,584.00	7/21/2009	10/21/2009
526860	Del Mar Heights Road Center Median	Design-Bid-Build	Transportation	1,339,744.00	7/22/2009	9/1/2009
419321	Pump Station Group II - City Wide Sewer Pump Stations	Design-Build	Sewer	4,195,000.00	7/24/2009	9/24/2009
392200	North Ocean Beach Gateway	Design-Bid-Build	Park & Recreation	800,000.00	7/30/2009	9/10/2009
680105	Ramfos Place/Tooma Street - Woodman Street Traffic Signal	Design-Bid-Build	Transportation	220,789.00	7/30/2009	2/8/2010
681138	Traffic Signal Modifications at Various Locations	Design-Bid-Build	Transportation	534,500.00	8/3/2009	9/25/2009
581500	Friars Road/Pacific Hwy Bike Path	Design-Bid-Build	Transportation	650,664.00	8/4/2009	9/2/2009
622660	Safe Routes to School - Willow Elementary	Design-Bid-Build	Transportation	900,000.00	8/6/2009	10/1/2009
442237 738648	Sewer & Water Group 772 (KE)	Design-Bid-Build	Sewer & Water	3,130,469.00	8/6/2009	10/7/2009
680104	El Camino Real Flashing Beacons & Lansdale Drive Flashing Beacon	Design-Bid-Build	Transportation	86,000.00	8/7/2009	9/22/2009
738694	3012 - Design Build Water	Design-Build	Water	16,772,615.00	8/10/2009	1/8/2010

City of San Diego
Engineering and Capital Projects

BID LIST

CIP NO.	PROJECT	DELIVERABLE METHOD	TYPE OF PROJECT	TOTAL PROJECT ESTIMATED COST	BEGIN OF BID PROCESS	END OF BID PROCESS
130084	Ingulf Place Storm Drain	Design-Bid-Build	Transportation	326,000.00	8/10/2009	12/14/2009
738679	Water Group 793 (SE)	Design-Bid-Build	Water	6,690,410.00	8/13/2009	10/14/2009
298896	Crown Point Elementary Joint Use GRC Upgrade	General Requirements Contracting	Park & Recreation	51,825.00	8/14/2009	10/15/2009
738681	Water Group 790	Design-Build	Water	8,434,470.00	8/18/2009	10/19/2009
581470	Rose Creek Bikeway	Design-Bid-Build	Transportation	5,781,624.00	8/21/2009	10/23/2009
392163	Washington & India Street Median	Design-Bid-Build	Transportation	190,000.00	8/26/2009	9/25/2009
523920	Carroll Canyon Road (Caltrans Design)	Design-Bid-Build	Transportation	19,580,531.00	8/28/2009	12/2/2009
443124	Sewer Group 716 (LJ3) (02)	Design-Bid-Build	Sewer	4,490,992.00	8/28/2009	10/21/2009
121600	La Jolla Ecological Reserve ASBS	Design-Bid-Build	Transportation	981,982.00	9/15/2009	11/16/2009
298897	Dailard Elem Joint Use GRC Upgrade	General Requirements Contracting	Park & Recreation	87,621.00	9/16/2009	11/16/2009
298899	Doyle Elem Joint Use GRC Upgrade	General Requirements Contracting	Park & Recreation	70,613.00	9/16/2009	11/16/2009
298901	Mason Elem Joint Use GRC Upgrade	General Requirements Contracting	Park & Recreation	47,075.00	9/16/2009	11/16/2009
298898	Walker Elem Joint Use GRC Upgrade	General Requirements Contracting	Park & Recreation	74,233.00	9/16/2009	11/16/2009
680101	Glidden Street & Linda Vista Road Traffic Signal	Design-Bid-Build	Transportation	252,000.00	9/21/2009	11/20/2009
581910	San Diego River Multi Use Path	Design-Bid-Build	Transportation	2,052,580.00	10/19/2009	12/21/2009
443115	Sewer Group 705 (KE3) (04)	Design-Bid-Build	Sewer	1,808,109.00	10/19/2009	12/6/2010
113126	Installation of Community Development Block Grant Eligible Street Lights	Design-Bid-Build	Transportation	122,500.00	10/26/2009	12/4/2009
121593	Kellogg Park Green Lot Infiltration	Design-Bid-Build	Transportation	1,658,342.00	10/26/2009	3/4/2010
461976	USIU Trunk Sewer 4/13 EPA	Design-Bid-Build	Sewer	11,501,945.00	10/28/2009	12/31/2009
Total				\$140,366,280.00		

Highlighted projects indicate total project estimated cost under \$250,000

Project Schedule Subject to Change

City construction specifications, plans, addenda and plan holders list are available on E-Bidboard. Go to:

www.sandiego.gov/bids-contracts

